
Caltrans District 4

All information presented here is an estimate; It is preliminary and subject to change.

Agenda

 Welcome and Introductions

• Adriana Harris, Caltrans

• Ayanna Nobles, Caltrans Small Business Advocate

• Hamid Fathollahi, Project Manager

• Bob Zandipour, Senior Engineer, Design

• Joy Cheung, Senior Engineer, Construction

• Brian Wood, Project Engineer, Design

 Q & A

 Networking - Primes and Subs
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Caltrans Small Business Program Goals

 Increase Small Business Participation

 Increase Contracting Opportunities

 Create Relationships between Prime Contractors,  
Small Businesses, and Disadvantaged Business 
Enterprises (DBE)

 Register your business today at DGS Website:
• http://www.dgs.ca.gov/pd/Programs/OSDS/GetCertified.aspx
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Caltrans Small Business Program Goals

CALTRANS EXECUTIVE ORDER S-11-0

“California Department of Transportation will encourage, 

and whenever possible, increase small business 

participation, including Disadvantaged Business 

Enterprises (DBE), in federally-assisted highway and 

transit-related projects”
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I-880 Capital Preventive Maintenance (CAPM)
(04-4H5804)

Mandatory Pre-Bid Meeting

Thursday, November 02, 2017 

10:00 AM to 12:00 PM 

Caltrans Auditorium, 111 Grand Avenue, Oakland, CA 94612
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PROJECT LOCATION

On Route 880, in Alameda County, from 0.4 mile north of Fremont Boulevard 

Overcrossing to High Street separation and overhead



Caltrans District 4

All information presented here is an estimate; It is preliminary and subject to change.

PROJECT DATA

 The purpose of the project is to preserve and extend 

the service life of the existing pavement and improve 

ride quality.

 Cost - $40,000,000

 Environmental Documentation: Categorical 

Exemption/Exclusion (CE/CE) 

 Contractor must have either a Class A license or one of 

the following Class C licenses: C-12.

 DBE Goal = 14%



Caltrans District 4

All information presented here is an estimate; It is preliminary and subject to change.

PROJECT SCOPE

 Grind existing AC (asphalt concrete) pavement on mainline I-880 & ramps

 Replace failed concrete slabs at underpasses

 Replace approach slabs at two bridges

 Upgrade curb ramps to ADA (Americans with Disabilities Act) standards

 Replace existing Metal Beam Guard Rail with Midwest Guardrail System

 Install High Friction Surface (HFS) treatment at selected ramps

 Widen Industrial Parkway on-ramp

 Install retro-reflective roadside signs

 Modifying existing electrical systems

 Install rectangular rapid flashing beacons (RRFB)

• Contract No. 04–4H5804  |  ID: 0413000162    

• Ala-880-PM 11.8/27.5
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Sample Approach 

Slab Replacement
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PROJECT SCHEDULE

 Date Advertised

• October 16, 2017

 Bids Open

• December 13, 2017

 Construction Schedule 

• February 2018 – January 2020

• 375 Working Days

• 5 day/week Working Day Project
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PROJECT COORDINATION

 Numerous coincident and adjacent 

contracts

 Per Special Provision 5-1.20A: Contractor 

must coordinate with the following 04-

3J8404 (Toll Systems Integration (TSI)), 04-

3G9204 (Express Lane Conversion), and 

04-2J0704 (Median Barrier) Contractors.
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DISINCENTIVE FOR LATE COMPLETION
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Potential Subcontracting Work Items

(Road & Bridge Work)

 Lead Compliance Plan

 Progress Schedule 

(CPM)

 Fencing (CL & ESA)

 Signing

 Bridge (Joint Seal, 

Drilling, Demolition)

 Electrical Work

 Upgrade Curb Ramps

 Midwest Guardrail System

 Maintain Irrigation Facilities

 Concrete Barrier

 Clearing and Grubbing

 Hot Mix Asphalt Dikes

 Drainage Inlet Adjustment

 Trucking
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Potential Subcontracting Work Items

(Traffic)

 Construction Area Signs

 Traffic Control System

 Temporary Railing (Type K)

 Temporary Crash Cushion Module

 Remove Thermoplastic Traffic Stripe

 Install Thermoplastic Traffic Stripe

 Install Rumble Strip
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Potential Subcontracting Work Items

(Water Pollution/Erosion Control)

 Prepare Storm Water Pollution Prevention Plan

 Rain Event Action Plan

 Storm Water Annual Report

 Temporary Drainage Inlet Protection

 Temporary Fiber Roll

 Temporary Silt Fence

 Street Sweeping

 Treated Wood Waste

 Hydromulch

 Hydroseed
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PLEASE SUBMIT ALL BIDDER INQUIRIES FOR 

THIS PROJECT, IN WRITING, TO THE WEBSITE 

LINK BELOW:

http://www.dot.ca.gov/hq/esc/oe/inquiry/oe_view.php?p=04-4G0564
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Questions


